

CORRIGENDUM VII

Subject: Change of Pre-bid Meeting date for selection of concessionaire for development of Dadasaheb Phalke Chitranagari (Film City) on design, build, finance, operate and transfer (DBFOT) basis.

As per the Revised Request for Proposal and Schedule the Pre Bid meeting was supposed to be held on 19.11.2018 at 12.00hrs. As requested by the bidders for time to study the draft concession agreement due to non-availability of time during the festive season, the date for the pre-bid meeting has been postponed to 28.11.2018 at 12.00 Hrs. at the same venue as per mentioned earlier

Deputy Engineer (Civil)
Film City